सत्यमेव जयते

**INDIA NON JUDICIAL**

**Government of Karnataka**

Rs. 200

**e-Stamp**

| | | |
|---|---|---|
| Certificate No. | : | IN-KA41854379756443Q |
| Certificate Issued Date | : | 07-Sep-2018 02:35 PM |
| Account Reference | : | NONACC (FI)/ kaksfcl08/ HANUMANTH NGR/ KA-BA |
| Unique Doc. Reference | : | SUBIN-KAKAKSFCL0822592209982541Q |
| Purchased by | : | KRIDL |
| Description of Document | : | Article 12 Bond |
| Description | : | AGREEMENT |
| Consideration Price (Rs.) | : | 0 (Zero) |
| First Party | : | KRIDL |
| Second Party | : | EXECUTIVE ENGINEER ELECTRICAL BBMP |
| Stamp Duty Paid By | : | KRIDL |
| Stamp Duty Amount(Rs.) | : | 200 (Two Hundred only) |

Please write or type below this line

# BRUHATH BENGALURU MAHANAGARA PALIKE

**No. EE(Electrical)/Yelahanka/Agreement/00030 /2018-19, Date: 10-09-18**

1. This is agreement entered on this 10 day September **2018** between **Executive Engineer Electrical (Yelahanka) division, BBMP,** (herein after called first party] and **Technical Manager-1 Karnataka Rural Infrastructure Development Limited (KRIDL)** (herein after called second party) which terms shall mean and include his heirs, successors and legal representative as the case may be.

BBMP Desires to entrust work of Providing LED Street light RCC Poles and Control Wires in Ward No 03 to **KRIDL** at an amounting **of Rs.20.00 Lakhs (including 11% of service charges) and Work Order amount Rs.20,00,000.00**

EXECUTIVE ENGINEER
KRIDL, SBMP DIVISION
BENGALURU-560 010


Statutory Alert:
1. The authenticity of this Stamp Certificate should be verified at "www.shcilestamp.com". Any discrepancy in the details on this Certificate and as available on the website renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.



GOVERNMENT OF KARNATAKA GOVERNMENT OF KARNATAKA GOVERNMENT OF KARNATAKA

2. The Executive Engineer(Ele),, Yelahanka Zone, BBMP has accorded Administrative Sanction to Estimate Vide No.**BBMP/CE/YZ/AS/35/2018-19, Dated:25/08/2018.**
3. The Chief Engineer, Yelahanka Zone, BBMP has accorded Technical Sanction to Estimate Vide No. **BBMP/EE/YZ/TS/01/2018-19, Dated:25/08/2018.**
4. The Job code for the work is **003-18-000077** under Budget Head **P-1828**, Works Sanctioned by **Provision of Additional Fittings Streetlights**.
5. The government of Karnataka in the notification ಆಇ 169 ವೆಚ್ಚ-12/11 ದಿನಾಂಕ: 10-03-2011 ಮತ್ತು ಸರ್ಕಾರದ ಅಧೀನ ಕಾರ್ಯದರ್ಶಿ, ನಗರಾಭಿವೃದ್ಧಿ ಇಲಾಖೆ ಸಂಖ್ಯೆ: ನಇ 89 ಎಂಎನ್‌ವೈ/2011 ದಿನಾಂಕ:11.03.2011 has exempted Karnataka transparency public procurement Act for execution of works to KRIDL under Section 4(g).

**THIS DEED WITNESS AS FOLLOWS**

6 . **a.** KRIDL shall execute and complete the works based on the drawings and estimates as per the standard specification of KPWD duly approvd by BBMP.

**b.** Estimate amounting to **Rs.20,00,000.00** (oniy schedule items) is prepared by BBMP Engineers based on the current 2014-15 PWD Electrical schedule of rates and approved data rates and entrusted to KRIDL **10%** Service charges & **GST 1%** Labour Welfare cess **Subject to pending approval by Management, Board of Directors, KRIDL, otherwise prevailing 11% charges are applicable.**

**c.** Competent authority of BBMP will accord the Administrative Approval andTechnical Sanction will be accorded by competent.

7. The work will be completed within **180 Days** from the date of handing over of clear sites, release of funds with advance as per progress clearness of estimate, work order/ agreement whichever is later.
8. Defect liability period shall be **24 months** for the above work from the date of completion of work (Final Bill).
9. a. If the rates of certain items of works not found in this PWD Electrical SR, then the same Shall be obtained from SR of Minor Irrigation/National Highway/ PRED/KUWS&DB/BESCOM

   b. For items not found in any of the SR data rate shall be prepared and got approved from the competent authority.
10. The KRIDL shall prepare bills as per execution and which shall be certified from BBMP authorities.
11. Any variation in quantities, specifications and extra items shall be got it approved from BBMP during the course of execution of work.
12. The sample LED Fittings, Poles, Cable etc., shall be got approved by the undersigned before executing the work.
13. KRIDL shall prepare bill, which will be certified by the Executive Engineer shall be sent to account section for payment.
14. Final bill shall be prepared by KRIDL and be certified by the Executive Engineer (Electrical) Yelahanka Zone. The BBMP shall clear the bill within 30 days from the date of submission of bill.
15. **Service Taxes are to be paid if applicable**.

In case of any dispute regarding the nature and execution of work and satisfactory completion of work and the payments between BBMP and KRIDL the matter shall be referred to The Commissioner , BBMP, whose decision is final and binding.

**Corrections:- Number of corrections-1 [Sl.No.7 (b)]**

**Second Party**

**Witness :-**

1.

EXECUTIVE ENGINEER
KRIDL, BBMP DIVISION
BENGALURU-560 010

2.

**First Party**

1.

2.

Assistant Executive Engineer
Byatarayanapura Sub-Division
KRIDL, BBMP, Bangalore